DIVISION 3
SEWER PIPE CLEANING

PART1- GENERAL

1.1 SCOPE OF SERVICES AND WORK PHASING

A. The purpose of this bid is to obtain competitive unit prices for all labor, material, and
equipment necessary to clean and inspect via closed-circuit television (CCTV)
existing sanitary and combined sewers ranging in size from 6- to 30-inch diameter.
The work includes hydraulic root cutting and cleaning, grinding protruding break-in
service connections, remote televising and recording of the sewer. All project
locations will be within the Owner service area.

B. The work to be completed on each section of sewer will be performed in phases as
defined in the following:

1.

Phase 1 Pre-cleaning Inspection.
a. The preferred method for Pre-Cleaning Inspection is color CCTV

conforming to NASSCO Pipeline Assessment Certification Program
(PACP), and for the data to be exported electronically in a PACP certified
format.  Since this inspection is performed prior to cleaning, it is
understood that the video may not provide an “unobstructed view of the
entire pipe”.

The Contractor may propose other methods to the Owner prior to bid for
inspection such as, zoom camera inspection, digital sidewall scanning
inspections, acoustical technology, etc.

If the Contractor is performing the Pre-Cleaning Inspection, the method
must be pre-approved by the Owner prior to inspection of the sewer
interior.

2. Phase 2 Sewer Pipe Cleaning. Based on the Owner’s review, he or she will
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determine if additional work will be required. At the sole discretion of the Owner
is to either declare the work on the particular sewer segment complete or notify
the Contractor of additional work (i.e. Phase 3: Light Sewer Cleaning, Heavy
Cleaning, Deposit Cut, Root Cut Medium, Root Cut Ball, or Lateral Cut)

Phase 3 Additional Sewer Pipe Cleaning (Optional). The Contractor shall perform
the assigned additional work, which may be any one of the following items as
defined in these specifications: Light Sewer Cleaning, Heavy Cleaning, Deposit
Cut, Root Cut Medium, Root Cut Ball, or Lateral Cut

Phase 4 Post Cleaning Inspection. Final televising of the sewer segment to
evaluate the condition of the sewer segment after all cleaning has been
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performed in Phase 3. Phase 4 will be required to be performed and will be
reimbursed at the bid unit price.

a. The recorded video must show the entire circumference of the sewer. Any
flow control to remove standing water and debris shall be incidental to the
contract. It is not the intent of this specification to require bypass pumping
to control heavy flow; however, the Contractor must, at a minimum, make
reasonable effort to control the flow by using flushing equipment to
temporarily retain flow or to remove standing water. The Contractor must
also consider weather conditions to obtain the best video image of the
sewer. This may require the Contractor to delay any video work after major
rain events until the system can return to lower dry weather flow. The
Contractor shall submit PACP data to include the electronic video reports,
logs, etc. for the Owner’s review as required in Part 1 Section 6.

b. The segments of sewer to be cleaned and televised through this contract
will be located primarily within the paved areas of the public right-of-way;
however, there may be some sewer segments that are located within
public easements on private property. The successful bidder, with
assistance of the Owner as required, will be responsible to coordinate and
gain access to any and all sewer segments and will be responsible for any
restoration in accordance with Part Il Section 5. This will include written
authorization between Contractor and landowner.

C. The Contractor shall furnish all labor, components, materials, tools, and
appurtenances necessary for the performance and completion of the contract.

D. Award of the contract will be determined through an evaluation of bids and made in
light of the best interest of the Owner.

E. The Contractor will be held fully liable for any damages incurred that are caused by
his or her negligence.

F. Patents, Trade Secrets, and Copyrights: The Contractor shall pay all license fees
and royalties and assume all costs incidental to the use in the performance of the
work or the incorporation in the work of any invention, design, process, product or
device which is the subject of patent rights, trade secrets protection rights, or
copyrights held by others. The Contractor shall indemnify and hold harmless the
Owner and Engineer and anyone directly or indirectly employed by either of them
from and against all claims, damages, losses and expenses (including attorney’s
fees and court and arbitration costs) arising out of any infringement of patent rights,
trade secret protection rights, or copyrights incidental to the use in the performance
of the work or resulting from the incorporation in the work of any invention, design,
process, product or device not specified in the contract documents, and shall defend
all such claims in connection with any alleged infringement of such rights.
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1.2

1.3

1.4

OWNER

A

This contract will be administered and performed under the direction and inspection
of the Owner. Questions pertaining to this contract, before and after award, should
be directed to the Owner.

TIME OF PERFORMANCE, SCHEDULING AND LIQUIDATED DAMAGES

A.

Upon award of the contract, the Contractor shall CCTV at least three (3) segments or
1,000 feet of pipe and submit the data to the Owner to verify that the CCTV database
is compatible with the Owner's PACP Database, and the deliverables are acceptable
to the Owner. The Owner shall verify acceptability of the deliverables within five (5)
business days of receipt. After the Owner verifies compatibility of the database, the
Owner shall then issue to the Contractor a written “Notice to Proceed” including a
date for commencement of work. The Contractor shall begin work on the date stated
in the written “Notice To Proceed” (but no later than 10 calendar days after receipt)
with an adequate force and sufficient resources to demonstrate due diligence in the
performance of the contract.

It is understood that the bidder may have other contracts with the Owner during the
period of this contract. By bidding this work, the bidder is agreeing to provide an
adequate number of crews in order to perform the work concurrently with due
diligence and as specified in his approved schedule.

COMPLIANCE AND ACCEPTANCE

A.

Compliance with this contract shall be complete when all conditions set forth in these
specifications have been met. The following defines each work item, the level of
effort, and quality of work that will be necessary to meet the intent of this
specification:

Pre-cleaning Inspection:

1. The preferred method for Pre-Cleaning Inspection is color CCTV conforming to
National Association of Sewer Service Companies’ (NASSCO) Pipeline
Assessment Certification Program (PACP), exported electronically in a PACP
compliant format. Other methods for inspection, including CCTV, zoom camera
inspection, digital sidewall scanning inspections, acoustical technologies, etc.
must be preapproved by the Owner prior to inspection of the sewer interior.

2. Should the level or type of debris differ from the original inspection, the work type
can be adjusted by the Owner to the proper work type and the work shall be paid
at the adjusted, proper rate. The Contractor shall be responsible for providing
evidence of the change in conditions to the Owner.

Light Sewer Cleaning (Each Segment)
1. Removal of Deposits Settled (DS):
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2.

a. Upto12-inches 25%

b. 13-to 24-inches 15%

c. 25-to 30-inches 10%

The Contractor shall clean the sewer and associated manholes, including drop
connections and benches, to remove all Deposits Settled (DS), so that the sewer
is ready for televising. This will require an unlimited amount of passes of a
hydraulic flusher to remove all loose debris and collect it for removal in the
downstream manhole. All debris must be removed from the sewer, including any
debris that may have been washed up into any service connections (does not
include known pre-existing conditions in service connections), drop connections
or the bench wall of the manholes. This item does not include any root cutting,
deposit removal, or grinding of protruding service connections.

D. Heavy Sewer Cleaning (Each Segment)

1.

Removal of Obstructions (OB) and Deposits Settled (DS) that exceed percentage
established for light cleaning. This also includes Deposits Attached Grease
(DAGS) if able to remove with rotating nozzle or other mechanical means; not to
include saws or cutters. Compliance with this section requires substantial effort
towards cleaning

Under this bid item, the Contractor shall remove all obstructions in the sewer. All
debris must be removed from the sewer, including any debris that may have
been washed up into any service connections (does not include known pre-
existing conditions in service connections), drop connections or the bench wall of
the manholes. This includes all grease, rocks, debris, sticks, etc. that will reduce
the hydraulic capacity of the sewer and limit future maintenance access of
remote equipment. This work will include an unlimited number of passes by high
velocity hydro-cleaning equipment. A mechanical/hydraulic Spinner Nozzle may
be used where necessary at no additional cost to the District; however, the
Contractor shall be responsible for any damage to the sewer or any service
connections. This item does not include cutting/grinding protruding break-in
connections, as that work will be paid under a separate bid item.

The Contractor shall maintain detailed documentation of cleaning efforts made to
remove these items. Such documentation shall be made available to the Owner
at any time.

The Contractor shall immediately notify the Owner if he believes that this level of
cleaning will cause a sewer collapse due to the existing deterioration of the host
pipe. The Owner’s determination whether to continue or stop work is final.

E. Root Cut (Each segment)

1.

2.
3.
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Root Cut Medium - Removal of Roots Medium (RM), and Root Balls (RB) in one
or two joints.

Root Cut Ball — Removal of Root Balls (RB) removed in at least 3 joints.

The Owner shall determine if the sewer segment requires root cut cleaning. All
roots must be screened, collected, and removed from the sewer for proper
disposal.
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4.

The Contractor shall immediately notify the Owner if he believes that these
activities performed under this paragraph will cause a sewer collapse due to the
existing deterioration of the host pipe. Owner's determination whether to continue
or stop work is final.

F. Deposit Cut (Each Segment)

1.

2.

Removal of Deposits Attached Encrustation (DAE) and Deposits Attached
Grease (DAGS) that require a cutter to remove.

Under this bid item, the Contractor shall remove all obstructions in the sewer. All
debris must be removed from the sewer, including any debris that may have
been washed up into any service connections (does not include known pre-
existing conditions in service connections), drop connections or the bench wall of
the manholes. This includes all deposits, grease, debris, sticks, etc. that will
reduce the hydraulic capacity of the sewer and limit future maintenance access
of remote equipment. This work will include an adequate number of passes using
high velocity hydro-cleaning equipment required to produce a clean pipe in
accordance with these specifications. A mechanical/hydraulic root, chain cutter,
etc. may be used where necessary at no additional cost to the Owner; however,
the Contractor shall be responsible for any damage to the sewer or any service
connections. This item does not include cutting/grinding protruding break-in
connections, as that work will be paid under a separate bid item

Compliance with this section requires substantial effort towards cleaning,
chipping, cutting, grinding, etc. to remove hardened deposits, grease, etc. The
Contractor shall use remote CCTV equipment to monitor the progress of the work
and ensure that the sewer is not damaged.

The Contractor shall immediately notify the Owner if he believes that activities
performed under this paragraph will cause damage due to the existing
deterioration of the host pipe. The Owner's determination whether to continue or
stop work is final.

The Contractor shall maintain detailed documentation of cleaning efforts made to
remove these items.

If attached deposits cannot be removed by tools normally used in the industry,
the Owner should be consulted immediately. The Owner and the Contractor
should discuss whether to cancel the work on that segmentation or negotiate a
flat rate or hourly rate for the Contractor to do the work.

G. Lateral Cuts

1.
2.

PIR NO. 5924

Removing protruding laterals, excludes DIP, SP, CAS etc.

The Owner shall determine when break-in service connections will require
grinding based on his review of the initial survey television inspection. The
Contractor shall cut/grind the protruding service connection by using a remote
grinding/cutting device capable of removing, concrete, vitrified clay, PVC and
other types of pipe material. The device shall be specifically designed to cut/grind
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protruding service connections. The Contractor shall use remote CCTV
equipment to monitor the progress of the work and ensure that the service
connection is not damaged.

The protruding break-in service connection shall be cut/ground flush to the main
sewer pipe without scouring or damaging the main sewer or service connection.
All cuttings must be screened, collected, and removed from the sewer for proper
disposal.

During the final survey television inspection, the Contractor shall slowly pan the
entire circumference of the trimmed connection to verify the quality of the work.
The Contractor shall immediately notify the Owner if he believes that the pipe is
not structurally sound. The Contractor and Owner shall discuss the severity and
risk of cutting/grinding the lateral. The Owner shall then determine, if they want
the lateral cut/ground, at the Owners risk, or if the work should not be performed
on this contract.

If other than typical lateral materials are encountered, the Contractor shall notify
the Owner and the Owner and Contractor should discuss the ability, costs and
risks associated with cutting/grinding the lateral. The Owner shall decide,
whether to cut/grind the lateral or to not cut/grind the lateral. If the Owner decides
to cut/grind the lateral, the price should be negotiated between the Owner and
Contractor, prior to cutting/grinding the lateral.

H. Debris Records

1.

The Contractor shall keep records of types of debris, removed from each
segment of pipe and provide these records to Owner in the format requested by
Owner.

I.  Final Survey Television Inspection

1.

2.

As in the initial survey television inspection pay item, CCTV inspections will be
conducted entirely in digital format.

All CCTV work shall conform to the most current NASSCO PACP standards. The
documentation of the work shall consist of NASSCO PACP CCTV Reports,
Unmodified NASSCO PACP database, logs, electronic reports, etc. noting
defects and observations encountered during the inspection.

1.5 REFERENCED DOCUMENTS

A. All work must also conform to the latest edition of the following specifications:

1.

ook wbd
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NASSCO PACP Standards

State Department of Transportation, Construction and Materials Specification
Owner Rules and Regulations and Standard Drawings

Rules and Regulations of the Office of the City/County Engineer

Blank

Other standards as appropriate.
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B. Liability and Assumptions

In order to minimize and appropriately allocate costs and risks, it is in the best

interest of all contracted parties (Owner and Contractor) and prospective parties (i.e.

Bidders) to understand thoroughly the risks associated with any particular project.

For that reason we will define herein, what is standard practice in the procurement

and completion of sewer cleaning and inspection so that everyone involved can

effectively assess their obligations, risks, and duties.
C. Assumptions

It is reasonable and customary to assume the following, unless otherwise detailed in

writing:

i. The Owner has provided the Parties (Contractor and/or Bidders), in writing, with
all of the information that the Owners possess that would allow the Parties to
accurately and fully assess the entire scope of the project.

ii. The Owner possesses or has contracted the services of a person or entity who
possesses the knowledge, expertise and experience to fully understand the
scope of the service for which they are attempting to contract with the Parties.

iii. The Parties are knowledgeable, capable and legally authorized to contract for the
services in question.

iv. The infrastructure for which the services are requested are in suitable condition
to allow for the activities which are usual and customary for the services
requested without undue risk to the Parties equipment or personnel, unless
otherwise described by the Owner in writing.

D. Liabilities
Should it be found during initial investigation and/or during the course of performance
that conditions are different than those which are typical and customary and outside
of the assumptions listed above, the Contractor may negotiate a reasonable change
in terms in accordance with the General Conditions. If the Owner and the Contractor
cannot agree on a change in terms, the Owner reserves the right to re-bid or cancel
such work.

E. Notification

1. If observed defects are believed to be such that further cleaning operations may
compromise the structural integrity and/or cause the pipe to become unusable,
the Contractor must provide written communication to the Owner’s designee of
the observed condition(s) and reason to believe that continued cleaning
operations may cause substantial damage. The Owner will then direct the
Contractor as to what services, precautions, etc., the Owner will require of the
Contractor. If the contract documents do not address this potential, then the
Owner and Contractor will negotiate in good faith, the conditions under which the
work is to continue or cease to continue.

2. This exception may only be used to prevent asset damage and shall not be used
to eliminate difficult or adverse cleaning areas that were previously documented
in these documents or by prior written communication with the Owner.
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1.6

SUBMITTALS

A

All submittals are due as scheduled. Work will not proceed until all submittals are
received and approved. The project manager reserves the right to adjust the due
dates of the submittals based on Contractor performance. The Contractor shall label
each submittal indicating what is represented, name of Contractor, and project
number. All submittals identified as being in error shall be re-performed and
corrected at the Contractor’s expense.

Submittals Required with Bid Documents include:
1. List of references per Part Il Section 7.

2. Documentation of Certification of PACP Software

Pollution and Liability Insurance
1. The Contractor's commercial general liability limits must be not less than

$1,000,000, total occurrence limit, and include pesticide or herbicide applicator
coverage.

2. Pollution insurance. At the time of the bid opening, the Contractor shall submit
written evidence that he has the ability to obtain pollution liability coverage. This
coverage shall protect the Contractor, the Owner, and the Owner's officers,
agents and employees from claims for damages for bodily or personal injury,
sickness or disease, including death, and from claims for damages to property
and/or the environment, which may arise directly out of the use of chemicals
and/or pollution. An “A” rated insurance company shall provide the Contractor’s
Liability insurance.

3. Liability Insurance. 7 (seven) days prior to the pre-construction meeting, the
Contractor shall submit written evidence that he has obtained pollution liability
coverage; limits must be not less than $1,000,000 total occurrence limit. In
addition, the Contractor's commercial general liability limits must be not less than
$1,000,000, total occurrence limit, and include pesticide or herbicide applicator
coverage. The Owner shall be named as an additional insured with respect to
General Liability.

Submittals required of the Successful Bidder seven (7) days prior to the Pre-
construction Meeting
1. Name of the project supervisor and resumes.

2. Documentation of NASSCO PACP certification for all CCTV operators, database
and software.

3. Site Safety Plan. A complete generic site safety plan must be submitted one
week prior to the pre-construction meeting. Work will not begin until a site safety
plan is in place.

4. Sample inspection CCTV data and video or data from other approved inspection
method.

. Submittals Required for the Pre-construction Meeting
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3.

. An initial comprehensive schedule of work, see Part 4, Paragraph D (To be

approved by the Owner

Management Organization: Provide an organization chart depicting the essential
organizational elements and senior personnel of the proposed Contractor and the
functions and interrelationships of the personnel proposed to provide technical
support, project management and supervision for this project. Provide succinct
resumes of the personnel proposed to provide technical support and project
management for this project. The personnel designated in the management
summary for essential positions shall not be changed except with the permission
of Owner. The Owner will only approve such a change when, in its opinion, the
substitute personnel have equal or greater qualifications and experience to those
intended to be replaced.

Proof that Contractor is an approved/bonded Contractor with the Owner.

F. Submittals Required One Week Prior to Any Cleaning & Televising Work

1.
2.

Blank
Blank

G. Weekly Submittals

1.

Detailed updates to the work schedule will be provided to the project manager no
later than 1:00 p.m. on the Friday preceding the next week's cleaning and
televising work.

Electronic data and video/scan submittals, logs, and / or electronic worksheets
from previous work. All data must be submitted before the Contractor’s pay
request will be processed for payment.

Corrections to punch list items as required by the project manager to fulfill the

requirements of this specification.

H. Final Submittals Prior to Payment

1.

Corrections to punch list items as required by the(Owner to fulfill the
requirements of this specification.

PART 2 - SPECIAL PROVISIONS

21 OWNER RIGHTS

A. The Owner reserves the right to stop the work when, in the project manager's
judgment, the Contractor's work or activities are threatening the health and safety of

the

public or endangering the environment or endangering the waters of the state.

Work shall not proceed until a satisfactory resolution has been achieved, as
determined in the sole and unfettered opinion of the Owner.

B. The Contractor or Subcontractor shall not perform any work which is not specifically
identified in the work schedule unless approved by the Owner. Notification of such
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2.2

2.3

24

2.5

work must be received no later than 8:00 a.m. on the day the work is to be performed.
A list of persons available to be notified will be given at the pre-construction meeting.

EMERGENCY RESPONSE

The Contractor shall provide direct contact information to the Owner. These numbers are
intended for the project manager's use in contacting the evening/weekend/holiday
emergency work crew for emergencies resulting from the Contractor’'s actions or lack
thereof during this project. This crew shall be responsible for contacting the Owner within
one-half hour after the first verbal or electronic notification. If the Contractor's crew has
not responded to the site of the emergency within one hour of the first summons, verbal
or electronic, the Owner will make all necessary repairs and bill the Contractor for all
work performed. Costs related to the emergency response will be incidental to the
contract and not measured for payment.

WORKING HOURS

A. The Contractor must complete all work such that no homeowner is without sewer
service, unless otherwise directed by the Owner. Local noise ordinances or agencies
having control over roadway closures may control starting or stopping operations.
Prior to starting operations, the Contractor shall advise the Owner of the restrictions
imposed by the local agencies.

B. No work will be allowed on weekends or holidays except at the discretion of the
Owner.

DECREASE/INCREASE IN SERVICE AND STOP WORK DUE TO INCLEMENT
WEATHER

The Owner, at its option, may increase or decrease any or all service requirements
provided for under this contract. The Owner further reserves the right to suspend or stop
the performance of any or all of the work of this contract due to inclement weather
conditions.

PRE-CONSTRUCTION MEETING
A. Following award of the contract and before starting any work the Contractor, job
superintendent/project manager, and crew leader shall meet with the Owner. The

Contractor will be notified of the date, time, and place of the meeting.

B. Attendance:

1. Owner
2. Owners Inspector
3. Engineer
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Contractor’'s Representative
Contractor's Superintendent
Major Subcontractors

Major Suppliers

Others, as appropriate

C. Agenda:

1.

wn

8.
9.
10.

Distribution and discussion of:

a. List of Major Subcontractors and Suppliers.
b. Projected Construction Schedules.
Critical Work Sequencing.

Major Equipment Deliveries and Priorities.
Project Coordination.

a. Designation of Responsible Personnel.
Procedures and processing of:

a. Field decisions.

b. Requests for Information.

c. Submittals.

d. Deliverables

e. Change Orders.

f. Applications for Payment.

Procedures for maintaining Record Documents.

Use of Premises:

a. Office, Work and Storage Areas.

b. Owner's Requirements.

Construction Facilities, Controls and Construction Aids.
Procedures for Reporting Sanitary Sewer Overflows (SSOs).
Temporary Utilities.

2.6 CLOSE-OUT PROCEDURES

A. Progress Meetings: Project closeout will be completed in phases by project. The
Owner will hold progress meetings at predetermined intervals, or as determined
necessary by the Owner. Items covered in the meetings include the following.

1.

B
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Punch List: This list will detail all items requiring correction, repair, or
improvements in order to be accepted. The Contractor will address these items
within 7 calendar days or as specified by the Owner. Failure to complete punch
list items will result in a stop work notice and delay of payment until completed to
the satisfaction of the Owner.

Reports and Submittals: Final reports, post-tapes and other submittals previously
described will be finalized and submitted.

Review of the status of pay estimates.

Issue project worksheets, as necessary.

Work scheduling issues.
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2.7 PRE-QUALIFICATIONS

A. The successful low bidder must have an onsite field supervisor with a minimum five
(5) years of experience specializing in the cleaning and televising of sewers. A
foreman for each crew performing cleaning and television inspection with a minimum
of five years of experience specializing in that type of work may be substituted for the
onsite field supervisor requirement. The Contractor shall provide the names, titles,
phone numbers and addresses of a minimum of two references that can be used to
verify this experience. The references must be contract managers or persons of
authority over cleaning and televising work performed by the Contractor.

1. The Contractor shall also provide 5 similar projects with cleaning and inspection
equipment as proposed for this project.

2. The Contractor must have foreman or supervisors meeting all pre-qualifications
for the duration of the contract.

B. PACP Requirements
1. Current NASSCO PACP certification of all CCTV operators, working on this

project, will be required for all CCTV work.

2. Database shall be an unmodified NASSCO-PACP (Current Version) Certified
Access Database.

3. CCTV Software shall be NASSCO-PACP (Current Version) certified.

4. CCTV inspections (Video and Data Collected) will be conducted entirely in
electronic format

PART 3- GENERAL PROVISIONS
3.1 MAINTENANCE OF TRAFFIC

A. The Contractor shall be responsible for maintaining "local" traffic at all times and for
notifying the proper authorities regarding the closing of the roads. The Contractor will
be responsible for obtaining all permits required for maintenance of traffic.

B. The Contractor shall not begin work until standard barricades and warning signs are
in an acceptable position and the markers and signs conform to the Federal Highway
Administration (FHWA) "Manual of Uniform Traffic Control Devices for Streets and
Highways" and all applicable state and local requirements. The Contractor assumes
all responsibilities and liabilities regarding strict adherence to applicable sections for
the maintenance of traffic and public safety as set forth in the FHWA "Manual of
Uniform Traffic Control Devices for Streets and Highways”. All traffic control devices
must be in place prior to starting work.

C. The cost of all traffic control devices shall not be paid separately, but shall be
included in the other prices/items in the contract.
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3.2

3.3

The Contractor shall maintain local traffic at all times during all phases of this project
in a manner causing the least amount of inconvenience to the abutting property
owners. Temporary driveways, temporary roadways, or run around as may be
necessary to provide vehicular access to and from the abutting properties shall be
constructed, maintained, and subsequently removed by the Contractor as directed by
the Owner.

. The portion of the pavement not affected by the work shall be kept clear of all

material and equipment.

The Contractor shall hold harmless the Owner and all its representation from all suits,
actions, of claims of any character brought on account of any injuries or damages
sustained by any person or persons or property in the performance of this contract.

If at any time traffic has to be blocked (emergencies only), the Contractor shall notify
the nearest fire, police departments and service departments.

. The cost of maintenance of traffic shall be incidental to the contract and not

measured for payment.

EXISTING UTILITIES

A.

The Contractor must take the necessary precautions for the protection of any utility
encountered on the project or the restoration of any utility damaged during the work.

If an excavation is required, the Contractor shall notify, at least 48 hours before
breaking ground, all public or private service corporations having wire, poles, pipes,
conduit, manholes, or other structures that may be affected by this operation,
including all structures which are affected and not shown on these plans. Owners of
underground utilities, which are members of the state’s one call service, can be
notified by calling the one call service. Non-member underground utility owners must
be called directly.

All maintenance, repair, and replacement of existing utilities shall be in accordance
with the rules and regulations of the various utility companies having jurisdiction.

. All existing storm sewers, driveway drains, surface drain pipes and other property,

removed or damaged during construction shall be repaired and reconnected by the
Contractor as directed by the Owner at no additional cost to the District.

REQUEST FOR SUPPLEMENTARY INFORMATION

A.

It shall be the responsibility of the Contractor to make timely requests of the Owner
for supplemental information, which, if possessed by the Owner and practical to
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3.4

3.5

gather, should be furnished by the Owner under the terms of this contract, and as
required in the planning and execution of the work. Such requests may be submitted
from time to time as the need approaches, but each shall be filed in ample time to
permit appropriate action to be taken by all parties involved to avoid delay.

B. Each request shall be in writing, and list the various items and the latest day by
which each will be required by the Contractor. The first list shall be submitted within
two (2) weeks after contract award and shall be as complete as possible at that time.
The Contractor shall, if required, furnish promptly any assistance and information the
Owner may require in responding to these requests of the Contractor. The
Contractor shall be fully responsible for all delays arising from failure to comply with
this section.

USE OF PREMISES

. The Contractor shall not trespass upon or in any way disturb private property without first

obtaining written permission from the Owner to do so. A copy of such written permission
shall be furnished to the Owner prior to accessing the site.

. It shall be the Contractor's responsibility to work equipment around poles, trees, or other

obstructions and to do so at his own expense.

. If the Contractor finds it necessary to obtain additional working area, it shall be the

Contractor's responsibility for its acquisition.

. The Contractor shall, at no additional expense, restore such property to the full

satisfaction of the Owner and shall obtain from the Owner a written release stating that
restoration has been satisfactorily made. A copy of the completed written release shall
be furnished to the Owner prior to payment.

. All items within the street right-of-way or sewer easement shall be removed, or removed

and replaced, or restored as directed by the Owner.

. The Contractor shall ensure all employees have a badge or visible identification during

any time that they on the project site or within private property. This identification must
be worn so that it is readily recognized and readable to the public.

PROTECTION OF TREES

A. The Contractor shall avoid any unnecessary damage to trees. Branches which
overhang the project limits and which interfere with the operation of equipment shall
be tied back to avoid damage, if possible. Where injury to branches is unavoidable,
the branches shall be sawed off neatly at the trunk or main branch, and the cut area
shall be painted with approved tree paint immediately. The Contractor, at no
additional expense, shall remove any trees damaged beyond saving, and make
restitution to the Owner (public or private).

PIR NO. 5924 SEWER PIPE CLEANING DIV. 3-14



3.6 FENCING

A

Any fences, including hedge and shrubs that need to be removed to facilitate the
work shall be replaced in kind or with repairs satisfactory to the Owner, at the
Contractor's expense. Replacement of fences, hedges, and shrubs shall be
considered incidental to the contract and not measured for payment.

3.7 RESTORATION

A.

All roadway berms and drainage ditches disturbed by the work shall be restored,
reshaped, and graded to drain.

Pavement restoration, if necessary, shall conform to the City/County/State
jurisdiction requirements, or the Owner's specifications depending upon who has
jurisdiction for the street. Trench backfill and compaction shall be in conformance
with the local street restoration jurisdiction.

The remediation of sunken trenches caused by activities conducted in this contract
shall be the Contractor's responsibility. Sunken areas shall be backfiled and
compacted to meet adjoining grades; the surface shall be re-seeded or resurfaced
with asphalt or concrete matching the existing surfacing.

The Contractor shall restore unpaved areas by seeding and mulching. No direct
payment will be made for seeding and mulching.

Driveways shall be restored in accordance with the City/County/State jurisdiction
requirements, or the Owner's specifications depending upon who has jurisdiction for

the driveway.

All disturbed areas shall be restored as nearly as possible to their original condition.

. All restoration shall be completed in strict accordance with the appropriate items of

the specifications as directed by the Owner.

. The cost of all restoration of streets, drives, walks; sod, etc. shall be incidental to the

contract and not measured for payment.

The restoration of sod areas and driveways shall be kept current with the project
work. Failure to keep restoration of these items completed reasonably close shall
result in a stop work notice and delay of payment until such restoration is completed
to the satisfaction of the Owner.
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3.8

CLEANUP

A

The Contractor shall keep the work area in an uncluttered condition by the frequent
removal of debris. The Contractor shall remove all debris and unused material and
leave the area in a condition similar to the condition of the area before any work was
performed.

3.9 PROPERTY DAMAGE
A. The Contractor will be required to make repairs and/or clean the property
immediately if there is any damage to private or public property caused by activities
related to this contract.
B. The Contractor shall immediately investigate any and all reports of sewage backing
up into fixtures served by the sewer segment that is being cleaned or televised.
3.10 ACCESS TO MUNICIPAL WATER SUPPLIES
A. Should be addressed by individual Owner.
PART 4 - EXECUTION
4.1 GENERAL

A.

B.

The Contractor shall furnish and maintain, in good condition, all cleaning and
televising equipment necessary for proper execution of the work.

Maintaining Flow: It will be the responsibility of the Contractor, throughout the tenure
of this contract, to provide and maintain sufficient flow at all times to pass any flash
of storm flow of drainage ditches and prevent any backwater flooding due to
obstruction caused by cleaning or CCTV equipment.

Retrieval of Materials and Equipment: It shall be the Contractor's responsibility to
remove materials and equipment that has been lodged in the sewer from cleaning,
television inspection, or point repair excavations.

Work Schedule. This schedule shall outline the sequence in which the Contractor
proposes to conduct his operations and shall be approved by the Owner before work
is started. The Contractor shall use a time-scaled logic diagram format. The level of
detail of activities shall provide clear, concise communication of the plan of work. At
a minimum, activities showing initial mobilization, start-up, cleaning and televising,
and any resultant point repairs shall be included.
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E. Original and updated schedules must be provided to the Owner in writing on
appropriately sized single sheets. A color print will be required in order to distinguish
different types of activities from one another. The software used for producing the
schedules must have the capability to tailor the form and format of schedules, and
accompanying reports, to the Owner’s requirements.

F. The Owner may require additional updates to the schedule as changes occur. These
additional updates will be submitted to the project manager within 24 hours of the
request. Changes to the schedule are subject to approval of the Owner.

4.2 SEWER CLEANING AND GRINDING OF SERVICE CONNECTIONS

A. The Contractor shall provide equipment that is specifically designed and constructed
for sewer cleaning. Solids and debris resulting from the cleaning operation shall be
collected and removed from the downstream manhole and disposed of at a site
selected by the Owner and approved by appropriate jurisdictional personnel. Under
no circumstances shall sewage solids be dumped onto the surface, street, or into
ditches, inlets, or storm drains.

B. The Contractor shall use the manufacturer’'s recommended size tools for the various
size pipes. Equipment recommended by the manufacturer to protect the manhole
and pipe, such as pull-in slant jack rollers and roller and yoke assembly, roller
manhole jacks, etc. shall be utilized.

C. The Contractor shall dispose of all sanitary debris and material at a location to be
provided and directed by the Owner. The Contractor shall not be reimbursed for
disposal costs.

D. The Contractor is required to submit documentation of the work that is performed
and the type of debris removed, as well as landfill permits and disposal
documentation.

E. The Contractor shall have a CCTV camera in the sewer, during all cleaning
operations to include: Lateral Cut and Deposit Cut. The camera shall be used for the
Contractor's verification that the cleaning equipment is not damaging the public
sewer. No submittal is required for this item and the cost for monitoring the cleaning
equipment operation shall be included in the associated unit cost for the cleaning
item. This in no way waives the Contractor's responsibility for damaging the sewer
but is intended to bring the resulting damage to the Contractor's attention so that the
operation can be stopped in a timely manner.

4.3  TELEVISION INSPECTION AND COMPUTERIZED EQUIPMENT

A. The Contractor shall use a color pan and tilt camera or a side wall scanning
(panoramic) camera specifically designed and constructed for sewer inspection.
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Each sewer to be televised shall be suitably isolated to control flow during the
inspection. The Contractor shall provide a recording of the televised sewer
inspection, locating each sewer service connection entering the sewer.

B. Lighting for the pan and tilt camera or side wall scanning camera shall provide a
clear picture of the entire periphery of the existing sewer.

C. The pan and tilt camera shall pause, pan, and visually inspect all service connections,
pipe ends, and maintenance or structural defects. If utilizing a camera with side wall
scanning capabilities, pausing and panning of each lateral is not necessary during
the inspection if the image clearly depicts the inside of the lateral for post processing.
If a blockage cannot be removed and hampers the televising of the sewer in one
direction then the Contractor shall attempt to complete the section by televising from
the other manhole to complete the section, this reversal should immediately follow
the initial direction. The Contractor must immediately report the obstruction to the
Owner.

D. Side wall scanning inspection systems are imaging cameras that are capable of a
continuous 360 degree image capture of the wall of the pipeline being inspected.
These systems may have one or multiple cameras to capture the complete interior
view of the pipeline. Due to the high resolution of the image quality, the inspections
may be conducted at a higher speed than color pan and tilt CCTV method. Once the
pipeline inspections are completed, the captured images can be linked with a
companion software package that allows for identifying and coding defects and
features in the pipeline. Typically these systems provide a fold flat view and a
perspective view (typical of CCTV) of the pipeline.

E. If the image quality is not adequate for post-inspection coding, the Contractor shall
be required to repeat the survey at the Contractor’'s expense.

F. The Contractor shall perform all CCTV inspections in accordance with NASSCO’s
Pipeline Assessment Certification Program (PACP). CCTV inspections will be
delivered entirely in electronic format. The entire survey shall be recorded in an
approved electronic format submitted with electronic links between the data and the
video. All television inspection reports shall be with-in +/- two (2) feet of the
measured linear footage between manholes along the existing sewer centerline from
the start of pipe to end of pipe. All Owner and PACP required header information
must be fully and accurately entered on all CCTV reports. Work not following these
specifications may be rejected for payment and the Contractor may be required to re
do the work.

G. The Contractor shall provide a PACP certified operator on site at all times during the

entire survey. If video is to be coded separately from the actual recording, both the
onsite Operator and the individual performing the PACP coding shall be PACP
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PART 5 -

5.1

certified. The Contractor shall provide proof of certification prior to commencement
of work, prior to a change in personnel involved in data collection, and as requested
by the Owner

CCTV Reports, logs, electronic reports, and worksheets must include the following

information and conform to the applicable guidelines:

1. CCTV Reports, NASSCO PACP Certified Database, and electronic worksheets
must accompany all inspection work.

2. All Owner and NASSCO PACP required header information must be fully and
accurately entered on all CCTV reports.

PAYMENT FOR WORK

MEASUREMENT AND PAYMENT

A.

Cleaning of sewers will be measured for payment by the linear foot of the various
diameters of sewer actually cleaned and verified through television inspection. In
cases where the sewer is entirely inspected manhole-to-manhole, payments will be
based on the measured linear footage between manholes along the existing sewer
centerline from the center of the manhole at the unit price submitted on the unit price

page.

Lateral Cuts will be calculated for payment based on multiplying the number of
laterals satisfactorily completed and meeting the specification governing final
acceptance, by the bid unit price for each.

All invoicing will be by sewer segment and payment and will not be made until all
work; including punch list items (rework and additional work) are completed for each
sewer segment. Any pay request for sewer segments that are not complete will not
be accepted by the Owner.

. The following items of work will not be measured for payment but the cost thereof will

be considered as incidental to the contract:

1 Data entry, computerized equipment, software, and hardware to submit the
required electronic submittals, including the DVDs, records, and logs.

2 Completion of all electronic forms.

3 Removal and disposal of debris.

4 Photographic equipment and supplies used to show sewer pipe and manhole
defects.

5 Bypass pumping and flow control where required by the Contractor to perform his
or her work.

6 Providing temporary and final paving at any proposed excavations.

Providing temporary and final restoration of grass areas.

8 Emergency after hours response.

~
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9 Re-televising and re-cleaning following a point repair completed by the
Contractor.

10 Demobilization and mobilization because of suspension of work.

11 Updates to the schedule as required by the Owner.

12 Right of entry access to private property.

13 Dye testing of service connections in order to meet the CCTV specification.

E. Blank

F. Performance and Payment Bond: The bond securing the performance of the contract
shall be effective for the full maximum period of the contract including the optional
renewal period(s) specified. The bond amount indicated shall be deemed adequate
surety for the initial and optional renewal periods. The cost of performance surety
shall be treated as an overhead expense and shall be included in the bid amounts.
The Owner shall not pay the cost of surety as a direct bill item.

**END OF SECTION**
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