

THE WATER WORKS & SEWER BOARD OF THE CITY OF  
ANNISTON

ADDENDUM NO. 1  
01/22/2019

SEWER PIPELINE  
REHABILITATION PROJECT  
PIR NO. 6291

**ANSWERS TO QUESTIONS**

QUESTION 1

*Is there an engineer's estimate available for the above referenced project?*

ANSWER 1

There is not an estimate for the project.

QUESTION 2

*Can I get a copy of the plan holders list, if available?*

ANSWER 2

The contract documents are freely available from our website, therefore there isn't a way for us to track plan holders.

QUESTION 3

*Are union bids required?*

ANSWER 3

No.

#### QUESTION 4

*Will the Owner/Engineer please provide the anticipated NTP date for this project?*

#### ANSWER 4

Time is of the essence due to the critical nature of the pipeline included in this project. Once the contract is awarded, a couple of weeks will be allowed for the Contractor to obtain necessary bonding/insurance; a pre-construction meeting will be scheduled and it will be the intent of the Owner to issue and date the Notice to Proceed that day. In summary, it will be approximately three weeks from the Notice of Award to the Notice to Proceed.

#### QUESTION 5

*Will the Owner/Engineer please confirm if there are any prevailing wage requirements for this job?*

#### ANSWER 5

The project is funded solely by the Owner, therefore there are no special State or Federal prevailing wage requirements for the project.

This Addendum shall be attached and made a part of the Contract Documents and Specifications.